STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 14

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

06/ 10/ 04
08- 0A1804

08-SBD-10-0.1/9.2

DI SADVANTAGED BUSI NESS ENTERPRI SE -

RAS

Bl D

SUMMARY

DEPARTMENT

I N SAN BERNARDI NO COUNTY | N
MONTCLAI R, UPLAND AND ONTARI O AT
VARI QUS LOCATI ONS

RESURFACE EXI STI NG H G-MAY

FUND TOTAL HA22 6, 226, 000
ENG NEERS EST 5, 441, 000. 00
Bl D TOTAL Bl DDER | D
5, 597, 080. 00 6
5,708, 315. 00 2
5, 888, 349. 00 4
6, 351, 348. 00 5
6,414, 590. 00 1

10. 0%

AMOUNT OVER

TOTAL NUMBER OF WORKI NG DAYS

156, 080. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 15/ 04
CONTRACT CODE 'B '
24 CONTRACT | TEMS

FEDERAL AID ACI M 010-2(250)47E

160

PERCENT OVER EST 2.87

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

AMVERI CAN Cl VI L CONSTRUCTORS

WEST COAST | NC

3701 MALLARD DRI VE
BENI CI A CA 94510

J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

PAVE TECH I NC

735 LAGUNA DRI VE
CARLSBAD CA 92008

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

PENHALL COVPANY

P O BOX 4609

ANAHEI M CA 92803

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

909 944-1037
00676575
909 944-3112

760 729-7592
00720394
760 729-6158

909 350- 3535
00247770
909 350-6820

714 772-6450
00568673
714 778-5638



08- 0A1804
08- SBD-10-0
06/ 10/ 04

6,421, 728. 00

3

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

Bl D245
PAGE 2
06/ 15/ 04

949 252- 0441
00615876
FAX 949 252- 0266



08- 0A1804 Bl D245

08- SBD- 10-0 PAGE 3

06/ 10/ 04 06/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 . CONCRETE PAVEMENT
CHRI SP COVPANY STRI PI NG
FONTANA CA
HARBER COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA
ORTI Z ASPHALT PAVI NG COVPANY ASPHALT CONCRETE PAVI NG
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
TRAFFI C LOOPS CRACK FILLING I NC ELECTRI CAL

ANAHEI M CA



08- 0A1804 Bl D245
08- SBD- 10-0 PAGE 4
06/ 10/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG ASPHALT
RI VERSI DE CA
CHRI SP COVPANY STRI PI NG
FONTANA CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG
Rl VERSI DE CA
PENHALL COVPANY GRI NDI NG
ANAHEI M CA
R D CONSTRUCTI ON PLACE CONCRETE ( PARTI AL)
CORONA  CA
TRAFFI C LOOPS CRACKFI LLI NG | NC ELECTRI CAL
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 HARBER COVPANI ES | NC | TEM 10 ( PARTI AL)

CONTI NUED

SAN BERNARDI NO CA

MULTI PLE CONCRETE
OGDEN UT

ORTlI Z ASPHALT PAVI NG
COLTON CA

SUDHAKAR COVPANY | NC
RI ALTO CA
ON NEXT PAGE

| TEM 12 ( PARTI AL)

I TEMS 8 AND 9 ( PARTI AL)

I TEMS 6, 13 THRU 19 AND 24 ( PARTI AL)



08- 0A1804 Bl D245

08- SBD- 10-0 PAGE 5

06/ 10/ 04 06/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 TRAFFI C LOCOPS CRACKFI LLI NG I NC I TEMS 20 THRU 23 ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY STRI PI NG ( PORTI ON)
FREMONT CA
HARBER COVPANI ES DEMOLI TI ON ( PORTI ON)
SAN BERNARDI NO CA
ORTI Z ASPHALT PAVI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG ( PORTI ON)
Rl VERSI DE CA
PENHALL COVPANY JO NT SEAL (PORTI ON)
ANAHEI M CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS ( PORTI ON)
FALLBROOK CA
TRAFFI C LOOPS AND CRACKFI LLI NG I NC ELECTRI CAL ( PORTI ON)

ANAHEI M CA



08- 0A1804 Bl D245

08- SBD- 10-0 PAGE 6

06/ 10/ 04 06/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CHRI SP COVPANY I TEM5 13 THRU 19
43650 OSGOOD ROAD
FREMONT CA 92334

ORTlI Z ASPHALT PAVI NG I TEM 9

COLTON CA

R D CONSTRUCTI ON | TEM 10

CORONA CA

STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL ( PARTI AL)

522 LI NDON LANE
NI POMO CA 93444

TRAFFI C LOOPS CRACK FI LLI NG | TEM5 20 THRU 23
946 S EMERALD STREET
ANAHEI M CA 92804

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALMEX ENG NEERI NG RUBBERI ZED ASPHALT CONCRETE
RI VERSI DE CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
RI VERSI DE CA
PENHALL COVPANY GRI NDI NG
ANAHEI M CA
SUDHAKAR COVPANY STRI PI NG
RIALTO CA

CONTI NUED ON NEXT PAGE



08- 0A1804
08- SBD-10-0
06/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

06/ 15/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 TRAFFI C LOCPS CRACKFI LLI NG
ANAHEI M CA

ELECTRI CAL AND MODI FY RAMP METERI NG SYSTEM



08- 0A1804 Bl D245

08- SBD- 10- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 160 2, 000. 00 320, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00* 7, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 220, 000. 00* 220, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 11, 000. 00 44, 000. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 13, 500 2.00 27, 000. 00
9 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 1, 600 75. 00 120, 000. 00
10 401108 REPLACE CONCRETE PAVENMENT VB 1, 360 825. 00 1, 122, 000. 00
(RAPI D STRENGTH CONCRETE)
11 032877 REPLACE JOI NT SEAL M 2, 460 28. 00 68, 880. 00
(EXI ST CONCRETE PAVEMENT)
12 420201 GRI ND EXI STI NG CONCRETE MR 622, 000 4.58 2,848, 760. 00
PAVENENT
13 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 105, 000 . 80 84, 000. 00
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 430 30. 00 12, 900. 00
15 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 60, 800 .50 30, 400. 00
( SPRAYABLE)
16 (S) 840660 PAI NT PAVEMENT MARKI NG MR 32 30. 00 960. 00
17 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 26, 000 1.30 33, 800. 00
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 18, 800 2.50 47, 000. 00
19 (S) 850122 PAVEMENT MARKER EA 1, 960 3. 00 5, 880. 00
( RETROREFLECTI VE- RECESSED)
20 (S) 032878 MODI FY EXI STI NG SERVI CE EQUI PMENT LS LUMP SUM 50, 000. 00* 50, 000. 00
21 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 350 430. 00 150, 500. 00
22 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00
23 861088 MODI FY RAMP METERI NG SYSTEM EA 1 40, 000. 00 40, 000. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 300, 000. 00* 300, 000. 00

TOTAL 5, 597, 080. 00



| TEM
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08- 0A1804
08- SBD- 10-0
06/ 10/ 04
SECOND
Bl D AMOUNT
10, 000. 00* 10000. 00
1, 000. 00 160000. 00
2, 000. 00* 2000. 00
25, 000. 00* 25000. 00
5, 000. 00* 5000. 00
250, 000. 00* 250000. 00
7, 000. 00 28000. 00
2.25 30375. 00
72.00 115200. 00
770. 00 1047200. 00
10. 00 24600. 00
5.40 3358800. 00
.80 84000. 00
30. 00 12900. 00
.50 30400. 00
30. 00 960. 00
1.25 32500. 00
2.50 47000. 00
3.00 5880. 00
50, 000. 00* 50000. 00
430. 00 150500. 00
50, 000. 00* 50000. 00
38, 000. 00 38000. 00
150, 000. 00* 150000. 00
5,708, 315. 00

SUMMARY

15.

48, 500.
425.

48, 000.
37, 000.
590, 000.

OF REMA/
RD
AMOUNT

00* 5000
00 160000
00* 1975
00* 10000.
00* 1875.
00* 820000.
00 36000.
03 27405.
94 113504.
00 1258000.
00 24600.
70 2301400
.75 78750.
.00 19350.
.65 39520.
00 640.
35 35100.
85 53580.
00 29400.
00* 48500
00 148750
00* 48000
00 37000.
00* 590000.

5, 888, 349. 00

6, 351, 348. 00

Bl DDERS
FOURTH

Bl D AMOUNT
5, 500. 00* 5500
800. 00 128000
2,500. 00* 2500
13, 000. 00* 13000.
2, 000. 00* 2000.
140, 000. 00* 140000
6, 800. 00 27200.
2.00 27000.
75. 00 120000.
995. 00 1353200
130. 00 319800
5.37 3340140.
.78 81900.
31. 00 13330
.46 27968.
31. 00 992.
1.28 33280.
2.45 46060.
3.05 5978.
45, 000. 00* 45000
410. 00 143500
45, 000. 00* 45000
35, 000. 00 35000
395, 000. 00* 395000

Bl D245

PAGE 9
06/ 15/ 04
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
1, 000. 00 160000
1, 500. 00* 1500
9, 000. 00* 9000.
2, 000. 00* 2000.
350, 000. 00* 350000
10, 000. 00 40000
3.50 47250.
80. 00 128000.
800. 00 1088000
120. 00 295200
5.50 3421000.
.80 84000.
30. 00 12900
.50 30400.
30. 00 960.
1.50 39000.
2.50 47000.
3.00 5880.
50, 000. 00* 50000.
450. 00 157500
50, 000. 00* 50000.
40, 000. 00 40000
350, 000. 00* 350000
6,414, 590. 00



08- 0A1804 Bl D245

08- SBD- 10-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 10/ 04 06/ 15/ 04
| TEM SI XTH
Bl D AMOUNT

1 6, 000. 00* 6000. 00
2 1, 650. 00 264000. 00
3 2, 000. 00* 2000. 00
4 5, 000. 00* 5000. 00
5 15, 500. 00* 15500. 00
6 440, 000. 00* 440000. 00
7 18, 000. 00 72000. 00
8 2.20 29700. 00
9 77.00 123200. 00
10 960. 00 1305600. 00
11 20. 00 49200. 00
12 5. 60 3483200. 00
13 .82 86100. 00
14 50. 00 21500. 00
15 .72 43776. 00
16 22.00 704. 00
17 1.50 39000. 00
18 3.10 58280. 00
19 3.30 6468. 00
20 54, 000. 00* 54000. 00
21 468. 00 163800. 00
22 52, 000. 00* 52000. 00
23 40, 700. 00 40700. 00
24 60, 000. 00* 60000. 00
TOT 6,421, 728. 00



